

Compare Responses

Event #: 4034

Event Name: Bryan Street Garage Building
Envelope

Number Of Lines: 8

Status: Pending Award

	Epsten Group Carmen Evans	Raymond Engineering Nathan Pollard	Terracon Consultants Mark Knussmann	NOVA Engineering and Environme Jerrico Roland
Performance Evaluation Score				
	(Award All valid only when output is same for all lines)	(Award All valid only when output is same for all lines)	(Award All valid only when output is same for all lines)	(Award All valid only when output is same for all lines)
Supplier Total Bid Amount	59,800.00	20,850.00	13,600.00	67,885.00
Total Event Score				
Line 2:Open:PHASE I INVESTIGATION Output: PO				
Award Quantity 0.0000	0.0000	0.0000	0.0000	0.0000
Line Quantity 1.0000 EA	1.0000	1.0000	1.0000	1.0000
UnitPrice	10,650.00000	1,150.00000	1,500.00000	9,860.00000
ExtendedPrice	10,650.00	1,150.00	1,500.00	9,860.00
Total Line Score				
Delivery Date	04/01/2016	04/01/2016	04/01/2016	04/01/2016
UOM Detail				
Vendor Item	PHASE 1			PHASE I INVESTIGATION
Vendor Item Description	Investigation			Phase I Investigation
Line 3:Open:PHASE I WRITTEN REPORT Output: PO				
Award Quantity 0.0000	0.0000	0.0000	0.0000	0.0000

Compare Responses continued...

Line Quantity 1.0000 EA	1.0000	1.0000	1.0000	1.0000
UnitPrice	2,250.00000	750.00000	600.00000	5,550.00000
ExtendedPrice	2,250.00	750.00	600.00	5,550.00
Total Line Score				
Delivery Date	04/01/2016	04/01/2016	04/01/2016	04/01/2016
UOM Detail				
Vendor Item	PHASE 1			PHASE I WRITTEN REPORT
Vendor Item Description	Written Report			Phase I Written Report
Line 4:Open:PHASE II SCHEMATIC DESIGN Output: PO				
Award Quantity 0.0000	0.0000	0.0000	0.0000	0.0000
Line Quantity 1.0000 EA	1.0000	1.0000	1.0000	1.0000
UnitPrice	2,000.00000	2,000.00000	1,500.00000	7,510.00000
ExtendedPrice	2,000.00	2,000.00	1,500.00	7,510.00
Total Line Score				
Delivery Date	04/01/2016	04/01/2016	04/01/2016	04/01/2016
UOM Detail				
Vendor Item	PHASE 2			PHASE II SCHEMATIC DESIGN
Vendor Item Description	Schematic Design Phase			Phase II Schematic Design
Line 5:Open:PHASE II DESIGN DEVELOPMENT Output: PO				
Award Quantity 0.0000	0.0000	0.0000	0.0000	0.0000
Line Quantity 1.0000 EA	1.0000	1.0000	1.0000	1.0000
UnitPrice	5,750.00000	2,000.00000	2,000.00000	1,750.00000

Compare Responses continued...

ExtendedPrice	5,750.00	2,000.00	2,000.00	1,750.00
Total Line Score				
Delivery Date	04/01/2016	04/01/2016	04/01/2016	04/01/2016
UOM Detail				
Vendor Item	PHASE 2			PHASE II DESIGN DEVELOPMENT
Vendor Item Description	Design Development Phase			Phase II Design Development
Line 6:Open:PHASE II FINAL CONSTRUCTION DOCS Output: PO				
Award Quantity 0.0000	0.0000	0.0000	0.0000	0.0000
Line Quantity 1.0000 EA	1.0000	1.0000	1.0000	1.0000
UnitPrice	3,000.00000	6,500.00000	2,000.00000	7,125.00000
ExtendedPrice	3,000.00	6,500.00	2,000.00	7,125.00
Total Line Score				
Delivery Date	04/01/2016	04/01/2016	04/01/2016	04/01/2016
UOM Detail				
Vendor Item	PHASE 2			PHASE II FINAL CONSTRUCTION DOCS
Vendor Item Description	Final Construction Docs Phase			Phase II Final Construction Do
Line 7:Open:PHASE II BIDDING Output: PO				
Award Quantity 0.0000	0.0000	0.0000	0.0000	0.0000
Line Quantity 1.0000 EA	1.0000	1.0000	1.0000	1.0000
UnitPrice	6,600.00000	2,000.00000	1,000.00000	5,320.00000
ExtendedPrice	6,600.00	2,000.00	1,000.00	5,320.00

Compare Responses continued...

Total Line Score				
Delivery Date	04/01/2016	04/01/2016	04/01/2016	04/01/2016
UOM Detail				
Vendor Item	PHASE 2			PHASE II BIDDING
Vendor Item Description	Bidding Phase			Phase II Bidding
Line 8:Open:PHASE II CONSTRUCTION Output: PO				
Award Quantity 0.0000	0.0000	0.0000	0.0000	0.0000
Line Quantity 1.0000 EA	1.0000	1.0000	1.0000	1.0000
UnitPrice	26,550.00000	5,250.00000	4,000.00000	26,860.00000
ExtendedPrice	26,550.00	5,250.00	4,000.00	26,860.00
Total Line Score				
Delivery Date	04/01/2016	04/01/2016	04/01/2016	04/01/2016
UOM Detail				
Vendor Item	PHASE 2			PHASE II CONSTRUCTION
Vendor Item Description	Construction Phase			Phase II Construction
Line 9:Open:PHASE II CLOSE-OUT DOCUMENTS Output: PO				
Award Quantity 0.0000	0.0000	0.0000	0.0000	0.0000
Line Quantity 1.0000 EA	1.0000	1.0000	1.0000	1.0000
UnitPrice	3,000.00000	1,200.00000	1,000.00000	3,910.00000
ExtendedPrice	3,000.00	1,200.00	1,000.00	3,910.00
Total Line Score				

Compare Responses continued...

Delivery Date	04/01/2016	04/01/2016	04/01/2016	04/01/2016
UOM Detail				
Vendor Item	PHASE 2			PHASE II CLOSE-OUT DOCUMENTS
Vendor Item Description	Close-out Documents			Phase II Close-Out Documents