

| | | | | | | | |
|----------------------|---|------------|------------------------------|---------------------------|----------------------|-------------------------------|----------------------|
| Event Title: | Construct Additional Parking - Airport | | | Vendor: | | Vendor: | |
| Event Number: | 4162 | | | Carroll and Carroll, Inc. | | Quality Enterprises USA, Inc. | |
| Close Date: | Tuesday, May 17, 2016 | | | P. O. Box 7676 | | 208 Tintern Court | |
| Addendum(s): | #2 | | | Savannah, GA 31418 | | Chesapeake, VA 23320 | |
| | | | | | | | |
| | | | | | | | |
| | Item | Qty | Description | | Total | | Total |
| | 1 | Lump sum | Construct Additional Parking | | \$ 239,914.75 | | \$ 414,915.00 |
| | | | | | | | |
| | | | | | | | |
| Total: | | | | | \$ 239,914.75 | | \$ 414,915.00 |

| | | | | | | | |
|----------------------|---|------------|------------------------------|----------------------------------|----------------------|---------------------------|----------------------|
| Event Title: | Construct Additional Parking - Airport | | | Vendor: | | Vendor: | |
| Event Number: | 4162 | | | Griffin Contracting, Inc. | | Preferred Materials, Inc. | |
| Close Date: | Tuesday, May 17, 2016 | | | 122 Pipemakers Circle, Suite 207 | | P.O. Box 1224 | |
| Addendum(s): | #2 | | | Pooler, GA 31322 | | Savannah, GA 34102 | |
| | | | | | | | |
| | | | | | | | |
| | Item | Qty | Description | | Total | | Total |
| | 1 | Lump sum | Construct Additional Parking | | \$ 245,952.50 | | \$ 305,731.00 |
| | | | | | | | |
| | | | | | | | |
| Total: | | | | | \$ 245,952.50 | | \$ 305,731.00 |

| | | | | | |
|----------------------|---|------------|------------------------------|---|----------------------|
| Event Title: | Construct Additional Parking - Airport | | | Vendor: | |
| Event Number: | 4162 | | | Savannah Construction & Preservation, LLC | |
| Close Date: | Tuesday, May 17, 2016 | | | 35 Barnard Street, Suite 300 | |
| Addendum(s): | #2 | | | Savannah, GA 31401 | |
| | | | | | |
| | | | | | |
| | Item | Qty | Description | | Total |
| | 1 | Lump sum | Construct Additional Parking | | \$ 435,290.72 |
| | | | | | |
| | | | | | |
| Total: | | | | | \$ 435,290.72 |